
MATERIALS AVAILABLE AND SUPPLIED CHECKLIST R-2616
November 20, 2006

The following list outlines possible materials to be supplied to all shortlisted teams or successful proposers.  The
Department in no way guarantees either the availability of these items or the time at which these materials will
become available.  It is the intent to provide as many of these materials to the shortlisted teams immediately
following the shortlisting process.  The Department will entertain requests not itemized below, by email request to
designbuild@dot.state.nc.us.

Will it be Date and Method
Available? of Delivery to Firms

* This infromation was sent to Boggs Paving and Rea Construction on Oct 16, 2006
Planning and Environmental 

Categorical Exclusion                                                                                
Environmental Assessment - Signed May 24, 1994 - Hard Copy Yes By Letter Dated February 27, 2006*
Finding Of  No Significant Impact - Signed September 29, 1994 - 
Hard Copy
Reevaluation of Environmental Assessment and Finding of No
Significant Impact - Signed August 31, 2004 - Hard Copy
R-2616: Comments on Reevaluation Report (8/31/04) from Federal and 
State Intergovernmental Review Process - Compiled through December
16, 2004 - Hard Copy
Environmental Impact Statement                                        
Record of Decision                                                            
Natural Resources Technical Report - Dated January 2003 - Hard Copy Yes By Letter Dated February 27, 2006*
Highway Traffic Noise / Construction Noise Analysis - Dated 
January 29, 2004 - Hard Copy
Project Environmental Right of Way Consultation Form - 
Dated October 2005 - Hard Copy
Project Environmental Construction Consultation Form, dated April 2006. Yes By Letter Dated May 12, 2006*
Community Impact Assessment - Dated April 8, 2003 - Hard Copy Yes By Letter Dated February 27, 2006*
Verification for T&E Surveys and ESA delineation
Combined Public Hearing Map - Rolls 1 - 5 of 5 - Hard and Electronic
Copies (CD Dated February 2006)
Minutes of Post Hearing Meeting – Dated January 7, 2005 – Hard Copy Yes By Letter Dated February 27, 2006*
Minutes from Merger Process Team Meeting held on February 19, 2003 -
Hard Copy
Minutes from Merger Process Team Meeting held on March 16, 2004 -
Hard Copy
Minutes from Merger Process Team Meeting held on January 25, 2005 -
Hard Copy
Minutes from Interagency 4B / 4C Hydraulic Design and Permit 
Review Meeting on March 16, 2005 for R-2616 in Union County 
Hard Copy
On-site Mitigation Design
Archaeological studies
Aerial Photography

Yes By Letter Dated February 27, 2006*

Yes By Letter Dated February 27, 2006*

Yes By Letter Dated February 27, 2006*

Yes By Letter Dated April 21, 2006*

Yes By Letter Dated February 27, 2006*

Yes By Letter Dated February 27, 2006*

Yes

Yes

Yes

By Letter Dated February 27, 2006*

By Letter Dated February 27, 2006*

By Letter Dated February 27, 2006*

Yes By Letter Dated February 27, 2006*



Will it be Date and Method
Available? of Delivery to Firms

Plans (Adjacent or Previous Projects)

R-2616C Roadway Plans - Sealed August 11, 1995 - Hard Copy Yes By Letter Dated February 27, 2006*
Bridge Plans (As-Built)
Culvert Plans (As-Built) 
Wall Plans (As-Built)
ITS Plans (As-Built)
Existing Signals Information
Adjacent Project Plans for Project 
ITS Plans
Standard Twin - Triple 8 Feet * 13 Feet Reinforced Concrete 20^ Left
Hand Skew Box Culvert Plans - Dated June 1928 - Hard Copy
SCDOT Preliminary Plans Specification Estimates - Dated
September 17, 1997 - Hard Copy
SCDOT file # 13.629 - Dated June 1, 2006 - Electronic Copy Yes By Letter Dated July 7, 2006*

Preliminary Plans (Current Project)

Updated Roadway Files (Right of way revisions incorporated)
CD Dated May 12, 2006 Yes By Letter Dated May 12, 2006*

Preliminary Roadway Plans  Sheets 4, 5, 7-12, 18-25, 29-32, 35, 37-39, 42, 43
and 46 with Right of Way Revisions - Dated April 4 and 6, 2006 - Hard Copy
Ditch Detail Sheet - Plan Sheet 3 - Hard Copy Yes By Letter Dated March 27, 2006*
R-2616A & B Right of Way Plans and Profiles - Printed April 8, 2005 -
Hard and Electronic Copies (CD Dated February 2006)
R-2616A & B Preliminary Cross-Sections - Printed April 8, 2005 -
Hard and Electronic Copies (CD Dated February 2006)
Notice of Approved Structure Recommendations - Dated April 26, 2004
Hard Copy 
Noise Wall Envelopes
Structure Plans
R-2616 Traffic Staging Concepts - Hard Copy Yes By Letter Dated February 27, 2006*
Traffic Control Plans
ITS Plans
Lighting Plans
Pavement Marking Plans
Signing Plans
Signal Plans
Driveway Permits
Utility Construction Plans
Utilities by Others -
Erosion and Sedimentation Control Plans
R-2616 Gpk File - Electronic Copy (CD Dated February 2006) Yes By Letter Dated February 27, 2006*
Right of Way Revision for Parcels 167 and 167A, including Sheet No. 22 and
Deed for Parcel 167A - Hard Copy - Dated July 26, 2006
Right of Way Revision for Parcel 050, including Sheet No. 42 - Hard Copy -
Dated July 26, 2006
Design Assumptions Review November 5, 2003 - Hard Copy Yes By Letter Dated November 20, 2006
Contact Final Estimate and Typical Sections for Resurfacing 
Dated April 6, 2005

By Letter Dated April 21, 2006*Yes

Yes

Yes

By Letter Dated February 27, 2006*

By Letter Dated February 27, 2006*

Yes By Letter Dated February 27, 2006*

Yes By Letter Dated February 27, 2006*

Yes By Letter Dated September 13, 2006*

Yes By Letter Dated February 27, 2006*

Yes By Letter Dated September 13, 2006*

Yes By Letter Dated November 20, 2006



Will it be Date and Method
Available? of Delivery to Firms

Permits

Individual Section 404 Permit - Hard Copy - Dated August 15, 2006 Yes By Letter Dated September 13, 2006*
Page 2 of 2 of the Permitting Greensheets (Dated August 9, 2006) Yes By Letter Dated September 18, 2006*
401 Water Quality Certification - Hard Copy - Dated June 27, 2006 Yes By Letter Dated September 13, 2006*
Major Development Permit
TVA Approval
Coast Guard
FEMA            CLOMR  /  CLOMA
Buffer Rules
Application for Individual Section 404 and 401 Permits - Dated 
July 21, 2005 - Hard and Electronic Copies (CD Dated February 2006)

Right-of-Way, Railroad, Utilities

Municipal Agreements
Railroad Agreement
Property R/W agreements
R/W Taking Area Data Information
Parcel Assignments [updated 03-10-2006] -Hard Copy Yes By Letter Dated March 17, 2006*
Utility Agreements
Utility Encroachments
Utility Contact List - Hard Copy Yes By Letter Dated March 17, 2006*
Union County Public Works Plans - Hard Copy

* 8" Water Line - Hargette Road (SR 1939) - Drawing No. 21 - Sealed 9/1/99
* Waterline Extension - South Altan Area Phase III - Landsford Road - 

Sheet 5 of 12 - Dated May 23, 2003
Utiltiy Design Plans for Union Power Cooperative - Hard Copy - Dated 9/06 Yes By Letter Dated October 16, 2006
Prior Rights Information
Parcels [updated 11-06-2006] - Hard Copy Yes By Letter Dated November 20, 2006
Duke Energy Corporation Plans Yes By Letter Dated November 20, 2006

Hydraulic Information

Bridge Survey and Hydraulic Design Report - Bridge Inv. No. 890004 -
Approved December 22, 2004 - Hard Copy
Culvert Survey and Hydraulic Design Report - Approved
December 22, 2004 - Hard Copy

* Mill Creek - Station 119+34 -L-
* Cowpens Branch - Station 281+51 -L-

* Cowpens Branch Tributary - Station 288+06.5 -L-
* Wicker Branch - Station 315+56 -L-

Culvert Survey and Hydraulic Design Report - Electronic Copy – 
CD Dated March 27, 2006

* Mill Creek - Station 119+34 -L-
* Cowpens Branch - Station 281+51 -L-

* Cowpens Branch Tributary - Station 288+06.5 -L-
* Wicker Branch - Station 315+56 -L-

Culvert Construction Sequence - Hard Copy
* Mill Creek - Station 119+34 -L-

* Cowpens Branch - Station 281+51 -L-
* Cowpens Branch Tributary - Station 288+06.5 -L-

* Note: No Construction Sequence for Bottomless Culvert at Wicker Branch
HecRas Model - Electronic Copy – CD Dated March 27, 2006

* Mill Creek - Station 119+34 -L-
* Cowpens Branch - Station 281+51 -L-

* Cowpens Branch Tributary - Station 288+06.5 -L-
* Wicker Branch - Station 315+56 -L-

R-2616A & B Storm Drainage Computations - Dated December 7, 8 and
9, 2004 - Hard Copy
R-2616A & B Pipe Data Sheets - Dated December 9, 10 and 13, 2004 -
Hard Copy
R-2616A & B Toxic Spill Basin Design - Dated February 4 and 5, 2004 Yes By Letter Dated March 27, 2006*
R-2616A & B Outfall Analysis Yes By Letter Dated March 27, 2006*
Natural Stream Design
R-2616 Hydraulic Design, Profiles and Drainage Details - Electronic
Copy (CD Dated February 2006)
R-2616 Revised Drainage File and Storm Drainage Computations and
Pipe Data Sheet @Y14 13+70 - Copy (CD Dated Novenber 2006)

Yes By Letter Dated April 21, 2006*

Yes By Letter Dated February 27, 2006*

Yes By Letter Dated February 27, 2006*

Yes By Letter Dated February 27, 2006*

Yes By Letter Dated February 27, 2006*

Yes By Letter Dated February 27, 2006*

By Letter Dated March 27. 2006*

By Letter Dated March 27. 2006*

Yes By Letter Dated February 27, 2006*

Yes By Letter Dated March 27. 2006*

Yes

Yes

By Letter Dated November 20, 2006Yes



Will it be Date and Method
Available? of Delivery to Firms

Investigation Data

Bridge Maintenance Report - Bridge No. 890004 - Screens 1 - 10 of 10 -
Hard Copy
Bridge Dive Reports
Geotechnical Subsurface Investigation - Sealed December 2, 2005 - 
Hard Copy

* Roadway Inventory
* Roadway Recommendations

* Structures
* Boring Logs

Test Results
* Rock Sample Test Data

* Shelby Tube Test Results
* Triaxial Strength Test Results

* Consolidation Test Results
* Cone Penetrometer Results

GeoEnvironmental Impact Evaluation - Dated September 11, 2003 -
Hard Copy
GeoEnvironmental Right of Way Recommendations - Dated 
January 10, 2003 - Hard Copy
Revised GeoEnvironmental Right of Way Recommendations - Dated
August 1, 2005 - Hard Copy
Revised GeoEnvironmental Right of Way Recommendations - Dated
February 23, 2006 - Hard Copy
Subgrade Stabilization Recommendations
Preliminary Site Assessment prepared by AMEC Earth and 
Environmental, Inc. for the following - Hard and Electronic Copies 
(CD Dated February 2006)

* Mary Collin Taylor Property, Parcel 26 - Dated January 2, 2003
* David Wilson Property – Dated February 24, 2005
* David Segrest Property – Dated January 17, 2005
* Robert Mills Property – Dated December 9, 2004

* Sheldon Corwin Property – Dated November 30, 2004
* Cynthia Zipp Property – Dated December 20, 2004

* JSJ Associates Property – Dated November 22, 2004
* Community Café, Inc. BP/AMOCO Station # 16 Property – 

Dated March 8, 2005
* Heath Baucom Property – Dated November 15, 2004
* Maude Parker Property – Dated November 15, 2004

* Roy Walters Property – Dated November 22, 2004
* Marty Helms Property – Dated December 20, 2004

* Dorothy Medlin Property – Dated November 29, 2004
* Living Waters Baptist Church Property – Dated November 11, 2004

GeoEnvironmental Plan Sheets - Sheets 1 - 10 of 10 - Hard Copy Yes By Letter Dated February 27, 2006*
GeoEnvironmental Plan Sheets Revised March 16, 2006 - Sheets 1 - 10 of 10 -
Hard Copy 
GeoEnvironmental Plan Sheets Revised March 16, 2006 - Sheets 1 - 10 of 10 -
Electronic Copy (CD Dated September 13, 2006)
UST Closure Report Parcel 95, Dorothy Medlin Property-Dated August 31, 2006 Yes By Letter Dated September 18, 2006*
Geotechnical Report - Pavement Design Inventory Report - 
Dated August 17, 2005 - Hard Copy
California Bearing Ratio Test Summary Yes By Letter Dated March 17, 2006*
Geotech Plan and Profile Sheets - Electronic Copy (CD Dated April 19, 2006) Yes By Letter Dated April 21, 2006*
Preliminary Pavement Design                                                  
Final Pavement Design Recommendations   

Yes By Letter Dated February 27, 2006*

By Letter Dated September 13, 2006*

Yes By Letter Dated February 27, 2006*

Yes By Letter Dated February 27, 2006*

Yes By Letter Dated February 27, 2006*

Yes By Letter Dated March 17, 2006*

Yes

Yes By Letter Dated February 27, 2006*

Yes By Letter Dated February 27, 2006*

Yes By Letter Dated February 27, 2006*

Yes By Letter Dated February 27, 2006*



Will it be Date and Method
Available? of Delivery to Firms

Locations and Surveys Data

R-2616 Location & Survey Files (hyl, dtl, prl, utl, tnl) - Electronic Copy 
(CD Dated February 2006)
R2616A_LS_POLE_050629 Pole Data Hard Copy - Dated June 29, 2005 Yes By Letter Dated April 6, 2006*
R2616B_LS_POLE_050629 Pole Data Hard Copy - Dated June 29, 2005 Yes By Letter Dated April 6, 2006*
R-2616 SUE Files - Electronic Copy (CD Dated February 2006) Yes By Letter Dated February 27, 2006*
R-2616 Water Shapes Boundary Files - Electronic Copy
(CD Dated February 2006)

Traffic Data and Reports

Updated Traffic Forecast - Dated October 18, 2004 - Hard Copy Yes By Letter Dated February 27, 2006*
Design Capacity Analysis Report
Interchange Modification / Justification Report

Project Quantities

Preliminary Earthwork Summaries
Drainage Summaries
Other Quantity Calculations - 

Generic Guidelines, Procedures, and Details

Design Build Submittal Guidelines Yes www.doh.dot.state.nc.us/construction/ps/altern/design_build/
NCDOT - FHWA Agreement for Oversight of the Design and 
Construction Phasess of Federally Funded Projects - Hard Copy
Design Exceptions Guidelines Yes www.ncdot.org/doh/construction/ps/altern/value/manuals/ppm/
FEMA No Rise / No Impact Certification Guidelines - Electronic Copy
(CD Dated February 2006)
GeoEnvironmental Guidelines Yes www.doh.dot.state.nc.us/preconstruct/highway/geotech/
Policy and Procedures for Utilities on Highway R/W Yes www.ncdot.org/doh/construction/ps/altern/value/manuals/ppm/ppm20/ppm20-1.pdf
Merger '01 Process Information Yes http://www.ncdot.org/doh/construction/ps/altern/design_build/
4B and 4C Concurrence Procedures - Electronic Copy 
(CD Dated February 2006)
List of PreQualified Geotechnical Engineering Firms Yes https://apps.dot.state.nc.us/PEF/PublicView.html
List of PreQualified R/W Acqusition Firms Yes https://apps.dot.state.nc.us/PEF/PublicView.html
List of Sign Suppliers and Fabricators Yes www.ncdot.org/doh/preconstruct/traffic/congestion/SIGN/qpl/qpl.html
ITS Users Guide Yes www.ncdot.org/doh/preconstruct/traffic/tmssu/default.htm
Sample Set of Erosion Control Plans and Standard Details
Signing Detail Sheets - Electronic Copy (CD Dated February 2006) Yes By Letter Dated February 27, 2006*
Directional Crossover with Median U-Turns Detail Dated 11-28-05 - Hard Copy Yes By Letter Dated March 27, 2006*
Wetland Reforestation Detail Yes www.ncdot.org/doh/construction/ps/altern/value/manuals/ppm/ch21list.pdf
Modifications to the April 2000 Interim Pavement Design Procedure 
 - Dated March 2006 - Hard Copy

Additional Information

Preliminary Field Inspection - Dated March 18, 2005 - Hard Copy Yes By Letter Dated February 27, 2006*
2005 / 2006 BSIP Contractor List2 - Dated March 28, 2006 - 
Hard Copy (Asbestos Removal)
Letter Dated March 25, 2003 From Jay Bennett - 
Subject: Structure Recommendation Plans - Hard Copy
Letter Dated Setember 1, 2004 From Jay Bennett - 
Subject: Structure Recommendation Plans - Hard Copy
Letter Dated January 22,2004 From G.R. Perfetti
Subject: Precast Box Culverts - Hard Copy
Test Method #1-2005 NCDOT-Geotechnical Engineering  
Unit-Geopavement Section- Date September 2005-Hard Copy
Dynamic Cone Penetrometer testing for Subgrade Stability  
NCDOT-Geotechnical Engineering Unit - Date September 2005-Hard Copy

Yes By Letter Dated November 20, 2006

By Letter Dated November 20, 2006Yes

Yes

By Letter Dated November 20, 2006Yes

Yes By Letter Dated February 27, 2006*

Yes By Letter Dated February 27, 2006*

By Letter Dated February 27, 2006*

By Letter Dated February 27, 2006*Yes

Yes By Letter Dated February 27, 2006*

By Letter Dated April 6, 2006*

By Letter Dated April 6, 2006*

Yes

Yes

Yes

Yes By Letter Dated April 6, 2006*

By Letter Dated April 6, 2006*


